

Cartersville HSPS No. 2 Modifications

General Contractor Attendance at Mandatory Pre-Bid Meeting (2/8/2018)

Haren Construction

PF Moon

Sol Construction

Willow Construction