

	A	B	C	D
1	Dawson Forest WRF Sludge Dewatering Upgrades Prequalified Bidders			
3	Company Name	Project Contact	Pre-qualification Received	Other
4	Allsouth Constructors, Inc.	Brad Bettis	1/6/2020	
5	Crowder Construction Company	Mike Powers	1/6/2020	BJ Christman, Vice President, Division Manager
6	Haren Construction Company, Inc.	Suzi Drumright	1/6/2020	Frank E. Haren, Jr., President
7	Heavy Constructors, Inc.	Mike Hipps	12/27/2019	Don R. Martin, President/Principal
8	Lakeshore Engineering, LLC	Garland L. Long, P.E.	12/10/2019	
9	Lanier Contracting Company	Brian Tieslau	1/3/2020	
10	M. B. Kahn Construction Co., Inc.	Sheryl Schleicher	1/6/2020	William P. Edmonds, Executive Vice President
11	Max Foote Construction Company, Inc.	Phillip Irvine	12/30/2019	Vice President/Member
12	P F Moon and Company, Inc.	Jeannie Cole	12/20/2019	Keith J. Steen, COO
13	Reeves Young	Matt McCormack	1/4/2020	
14	Reynolds Construction, LLC	Jeanie Lucas	1/6/2020	Kevin Shemwell, Executive Vice President
15	Ruby-Collins, Inc.	Melissa Wortham	1/4/2020	David A. Westrick, Chief Executive Officer
16	Willow Construction, Inc.	Mark Gravel	1/6/2020	

	A	B	C	D	E	F	G	H	I	J
1	BID NO: 21902-01 - Contractors requesting Pre-Qualification Package for Dawson Forest WRF Sludge Dewatering Upgrades Site Address: 1349 Martin Road									
3	Company Name	Project Contact	ADDRESS	CITY/STATE/ZIP	Office Phone	Mobile Phone	E-MAIL	Plans Sent	Pre-qualification Received	Other
4	Allsouth Constructors, Inc.	Brad Bettis	9124 North Park Drive	Covington, Ga. 30014	770.788.8703	404.771.7338	jballsouth@bellsouth.net	12/2/2019	1/6/2020	President
5	Crowder Construction Company	Mike Powers	1080 Holcomb Bridge Road, Bldg. 200, Suite 180	Roswell, GA 30076	770.761.5578	404.379.2304	mpower@crowderusa.com	12/3/2019	1/6/2020	BJ Christman, Vice President, Division Manager
6	Haren Construction Company, Inc.	Suzi Drumright	1715 Highway 411 North	Etowah, TN 37331	423.263.5561	423.263.5573	sdrumright@harenconstruction.com	12/3/2019	1/6/2020	Frank E. Haren, Jr., President
7	Heavy Constructors, Inc.	Mike Hipps	1596 Lower Roswell Road	Marietta, GA 30068	770.321.8860	404.427.4687	mhipps@heavyus.com	12/2/2019	12/27/2019	Don R. Martin, President/Prncipal
8	Lakeshore Engineering, LLC	Garland L. Long, P.E.	1259 Ellsworth Drive	Atlanta, GA 30318	404.355.3976	404.906.9930	glong@lakeshoreengineering.com	12/2/2019	12/10/2019	
9	Lanier Contracting Company	Brian Tieslau	3690 Lawrenceville Suwanee Road	Suwanee, GA 30024	770.932.1800	404.441.1444	brian@laniercontracting.com	12/2/2019	1/3/2020	President
10	M. B. Kahn Construction Co., Inc.	Sheryl Schleicher	101 Flintlake Road	Columbia, SC 29223	803.736.2950	803.227.5248	sschleicher@mbkahn.com	12/26/2019	1/6/2020	William P. Edmonds, Executive Vice President
11	Max Foote Construction Company, Inc.	Phillip Irvine	12 Office Park Circle, Ste 200	Birmingham, AL 35223	205.871.8419	205.527.3436	pei@bhm.maxfoote.com		12/30/2019	Vice President/Member
12	P F Moon and Company, Inc.	Jeannie Cole	2207 GA Hwy 103	West Point, GA 31833	706.643.1524	706.643.8057	jeanie@pfmoon.com	12/2/2019	12/20/2019	Keith J. Steen, COO
13	Reeves Young	Jeanne McCormack	45 Peachtree Industrial Blvd.	Sugar Hill, GA 30518	770.271.1159		jmccormack@reevesyoung.com	12/3/2019	1/4/2020	Matt McCormack, Vice President
14	Reynolds Construction, LLC	Jeanie Lucas	12421 San Jose Blvd.	Jacksonville, FL 32223	904.695.9290	904.463.8142	jeanie.lucas@reynoldscon.com	12/3/2019	1/6/2020	Jeanie Lucas is Estimating Coordinator. Kevin Shemwell, Executive Vice President
15	Ruby-Collins, Inc.	Melissa Wortham	4875 Martin Court	Smyrna, GA 30082	770.432.2900	404.645.8569	mwortham@ruby-collins.com	12/3/2019	1/4/2020	David A. Westrick, Chief Executive Officer
17	Willow Construction, Inc.	Lily Foster	3970 Flint Hill Road	Powder Springs, GA 30127	770.222.1555		lfoster@wilocon.com	12/13/2019	1/6/2020	Also sent pre-qualification package to Mark Gravel 12/2/2019 and Mitch Domit <mdomit@wilocon.com> 12/17/2019