TABULATION OF BIDS

JACKS CREEK WPCP EXPANSION TO 6.8 MGD

FOR

CITY OF MONROE

MONROE, GEORGIA

BIDS RECEIVED UNTIL 2:00 PM, LOCAL TIME, OCTOBER 8, 2026

Bidder	Total Base Bid
LAKESHORE ENGINEERING, LLC	$59,997,863.28
HARPER GENERAL CONTRACTORS	$63,924,760.50*
REEVES YOUNG, LLC	$67,495,000.00
RUBY-COLLINS, INC.	$74,732,496.28
ARCHER WESTERN CONSTRUCTION, LLC	$82,537,404.27
PC CONSTRUCTION COMPANY	$84,121,068.28*

*Denotes a corrected bid amount.

A detailed tabulation of bids is attached. This is to certify that this is a true and corrected tabulation of bids received on the date and at the time stated above.

WIEDEMAN AND SINGLETON, INC.

GEORGIA REGISTERED No. 18758 PROFESSIONAL ENGINEER PETER JOHNS

By: _____ 10/14/2026

Peter J. Johns, P.E.
Georgia Registration No. 18758

BID TABULATION

JACKS CREEK WPCP EXPANSION TO 6.8 MGD

MONROE, GEORGIA

BIDS RECEIVED UNTIL 2:00 PM, LOCAL TIME, OCTOBER 8, 2026

Contractor:	Lakeshore Engineering, LLC 1259 Ellsworth Drive Atlanta, Georgia 30318	Harper General Contractors 617 East McBee Avenue, Suite 200 Greenville, South Carolina 29601	Reeves Young, LLC 45 Peachtree Industrial Blvd., Suite 200 Sugar Hill, Georgia 30518	Ruby-Collins, Inc. 4875 Martin Court, SE Smyrna, Georgia 30082	Archer Western Construction, LLC 2839 Paces Ferry Rd SE, Ste 1200 Atlanta, Georgia 30339	PC Construction Company 193 Tilly Drive South Burlington, Vermont 05403
Notes:	(1)(2)	(1)(2)	(1)(2)	(1)(2)	(1)(2)	(1)(2)
Section I - Construction of the Jacks Creek WPCP Expansion to 6.8 MGD: For furnishing all materials and equipment, except for items listed in Sections II, III, IV, V, VI, VII, VIII, and IX and performing all labor necessary for construction of all work and appurtenances necessary for completion of work under this contract as shown on the Drawings and/or specified. The Owner has pre-negotiated Base Bid equipment prices shown in this proposal under Section II, Items1 - 13. The equipment and services to be provided for these prices are detailed herein in **Attachments B – N**. The Contractor shall provide all additional equipment, appurtenances, labor, etc. required to install the listed major equipment and appurtenances as complete working systems. The Contractor shall include these costs in his lump sum bid for Construction of the Jacks Creek WPCP Expansion to 6.8 MGD.	$ 47,040,000.00	$ 49,302,415.72	$ 52,994,429.22	$ 60,659,486.00	$ 66,091,470.99	$ 69,697,881.00
SUB-TOTAL, SECTION I the lump sum amount of:	**$ 47,040,000.00**	**$ 49,302,415.72**	**$ 52,994,429.22**	**$ 60,659,486.00**	**$ 66,091,470.99**	**$ 69,697,881.00**
Section II - Equipment Allowances: For furnishing the following major items of equipment. (See Section 01 21 26 Equipment Allowances for detailed information.)						
Item No. Description	Base Bid	Base Bid	Base Bid	Base Bid	Base Bid	Base Bid
1. **Multistage Centrifugal Blowers**	$ 880,742.68	$ 880,742.68	$ 880,742.68	$ 880,742.68	$ 880,742.68	$ 880,742.68
2. **Rotary PD Blowers**	$ 207,790.00	$ 207,790.00	$ 207,790.00	$ 207,790.00	$ 207,790.00	$ 207,790.00
3. **Vertical Non-Clog Pumps and Appurtenances**	$ 580,333.00	$ 580,333.00	$ 580,333.00	$ 580,333.00	$ 580,333.00	$ 580,333.00
4. **Submersible Pumps & Appurtenances**	$ 848,106.00	$ 848,106.00	$ 848,106.00	$ 848,106.00	$ 848,106.00	$ 848,106.00
5. **Package Reuse Water Pump Station**	$ 307,842.00	$ 307,842.00	$ 307,842.00	$ 307,842.00	$ 307,842.00	$ 307,842.00
6. **Vortex Grit Removal System**	$ 271,296.00	$ 271,296.00	$ 271,296.00	$ 271,296.00	$ 271,296.00	$ 271,296.00
7. **Liquid Lime System**	$ 719,722.00	$ 719,722.00	$ 719,722.00	$ 719,722.00	$ 719,722.00	$ 719,722.00
8. **Jet Mixing System**	$ 469,322.00	$ 469,322.00	$ 469,322.00	$ 469,322.00	$ 469,322.00	$ 469,322.00
9. **Circular Clarifier Equipment**	$ 1,852,812.00	$ 1,852,812.00	$ 1,852,812.00	$ 1,852,812.00	$ 1,852,812.00	$ 1,852,812.00
10. **Flexible Membrane Disc Diffusers**	$ 520,290.00	$ 520,290.00	$ 520,290.00	$ 520,290.00	$ 520,290.00	$ 520,290.00
11. **Coarse Bubble Diffusers**	$ 71,584.00	$ 71,584.00	$ 71,584.00	$ 71,584.00	$ 71,584.00	$ 71,584.00
12. **Continuous Backwashing Filters**	$ 3,307,900.00	$ 3,307,900.00	$ 3,307,900.00	$ 3,307,900.00	$ 3,307,900.00	$ 3,307,900.00
13. **UV Disinfection System**	$ 627,963.60	$ 627,963.60	$ 627,963.60	$ 627,963.60	$ 627,963.60	$ 627,963.60
SUB-TOTAL, SECTION II, Items 1 through 13, the amount of:	**$ 10,665,703.28**	**$ 10,665,703.28**	**$ 10,665,703.28**	**$ 10,665,703.28**	**$ 10,665,703.28**	**$ 10,665,703.28**
Section III - Major Equipment: For furnishing and installing the following major items of equipment. Provide price for each named equipment supplier listed. Use the lowest price for the base bid amount. (See Instructions to Bidders for determination of the lowest acceptable bid.)						
Item No. Approx. Quantity Unit Description	Unit Price / Base Bid	Unit Price / Base Bid	Unit Price / Base Bid	Unit Price / Base Bid	Unit Price / Base Bid	Unit Price / Base Bid
1. **Fabricated Slide Gates (40 05 59)**						
System Supplier: Fontaine	$ -	$ -	$ 232,000.00	$ 389,925.00	$ 560,000.00	$ 232,000.00
System Supplier: Waterman	$ -	$ -	$ -	$ 555,803.00	$ 649,000.00	$ 311,726.00
System Supplier: Whipps	$ 352,565.00	$ 403,000.00	$ 329,500.00	$ 494,250.00	$ 667,000.00	$ 329,500.00
System Supplier: Golden Harvest	$ 418,531.00	$ 434,000.00	$ 357,900.00	$ 524,638.00	$ 699,000.00	$ 357,900.00
System Supplier: Rodney Hunt	$ 240,750.00	$ 291,000.00	$ 225,000.00	$ 382,435.00	$ 552,000.00	$ 225,000.00
	$ 240,750.00	$ 291,000.00	$ 225,000.00	$ 382,435.00	$ 552,000.00	$ 225,000.00
2. **Chemical Metering Pump Skid Systems (46 33 40)**						
System Supplier: Watson Marlow	$ 42,800.00	$ 77,000.00	$ 59,997.00	$ 56,892.00	$ 72,000.00	$ 40,000.00
System Supplier: Blue-White	$ 48,150.00	$ 61,000.00	$ 48,000.00	$ 62,242.00	$ 77,000.00	$ 37,000.00
	$ 42,800.00	$ 61,000.00	$ 48,000.00	$ 56,892.00	$ 72,000.00	$ 37,000.00
SUB-TOTAL, SECTION III, Items 1 through 2, the amount of:	**$ 283,550.00**	**$ 352,000.00**	**$ 273,000.00**	**$ 439,327.00**	**$ 624,000.00**	**$ 262,000.00**
Section IV - Rammed Aggregate Piers (31 63 00): For furnishing all materials and equipment and performing all labor necessary to install Rammed Aggregate Piers to support the shallow spread footings as recommended for ground improvement, complete as shown on the Contract Drawings and as specified.						
Item No. Approx. Quantity Unit Description	Unit Price / Total Price	Unit Price / Total Price	Unit Price / Total Price	Unit Price / Total Price	Unit Price / Total Price	Unit Price / Total Price
1. 59,500 VF Rammed Aggregate Piers	$ 9.00 / $ 535,500.00	$ 30.87 / $ 1,836,765.00 *	$ 21.30 / $ 1,267,350.00	$ 13.00 / $ 773,500.00	$ 35.00 / $ 2,082,500.00	$ 18.00 / $ 1,071,000.00
SUB-TOTAL, SECTION IV, Item 1, the amount of:	**$ 535,500.00**	**$ 1,836,765.00 ***	**$ 1,267,350.00**	**$ 773,500.00**	**$ 2,082,500.00**	**$ 1,071,000.00**

BID TABULATION

JACKS CREEK WPCP EXPANSION TO 6.8 MGD

MONROE, GEORGIA

BIDS RECEIVED UNTIL 2:00 PM, LOCAL TIME, OCTOBER 8, 2026

Contractor:	Lakeshore Engineering, LLC 1259 Ellsworth Drive Atlanta, Georgia 30318		Harper General Contractors 617 East McBee Avenue, Suite 200 Greenville, South Carolina 29601		Reeves Young, LLC 45 Peachtree Industrial Blvd., Suite 200 Sugar Hill, Georgia 30518		Ruby-Collins, Inc. 4875 Martin Court, SE Smyrna, Georgia 30082		Archer Western Construction, LLC 2839 Paces Ferry Rd SE, Ste 1200 Atlanta, Georgia 30339		PC Construction Company 193 Tilly Drive South Burlington, Vermont 05403	
Notes:	(1)(2)		(1)(2)		(1)(2)		(1)(2)		(1)(2)		(1)(2)	

Section V - Anaerobic Digester No. 2 Cleanout:
For furnishing all materials, equipment, labor, etc. and performing all tasks necessary to remove, dewater and legally dispose of the contents remaining within the existing Anaerobic Digester No. 2 in one or more landfills selected by the general contractor. This payment item shall not include other costs associated with the conversion of Anaerobic Digester No. 2 to Aeorbic Digester No. 2. Payment for the unit price bid will be based on the scales at the landfill(s) and the landfill weight tickets provided (i.e., the unit price provided shall be based on the wet tons of the material disposed of). The unit price provided shall cover all the costs associated with the required cleanout and disposal of the existing materials stored within Anaerobic Digester No. 2. The contractor is responsible for dewatering the materials within Anaerobic Digester No. 2 to the percent total solids required for landfill acceptance. No additional payment beyond the unit price provided will be made for heavy grit and screenings removal. See the drawings for additional information and details associated with this work and pay item.

Item No.	Approx. Quantity	Unit	Description	Unit Price	Total Price		Base Bid		Base Bid		Base Bid		Base Bid		Base Bid	
1.	300	Ton	Cleanout of Anaerobic Digester No. 2	$ 450.00	$ 135,000.00	$ 680.00	$ 204,000.00	$ 160.00	$ 48,000.00	$ 723.00	$ 216,900.00	$ 490.00	$ 147,000.00	$ 748.00	$ 224,400.00	
	SUB-TOTAL, SECTION V, Item 1, the amount of:				**$ 135,000.00**		**$ 204,000.00**		**$ 48,000.00**		**$ 216,900.00**		**$ 147,000.00**		**$ 224,400.00**	

Section VI - Erosion Control:
For furnishing all materials and equipment under this section and performing all labor necessary for construction, and all other work and appurtenances necessary for completion of the work under this contract as shown on the Drawings and/or specified for the following prices:

Item No.	Approx. Quantity	Unit	Description	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	
1.	3,100	LF	Silt Fence (Sd1)	$ 4.25	$ 13,175.00	$ 3.10	$ 9,610.00	$ 10.00	$ 31,000.00	$ 3.00	$ 9,300.00	$ 17.70	$ 54,870.00	$ 5.00	$ 15,500.00	
2.	1,600	LF	Mulch Filter Berm (Sd1-M)	$ 3.00	$ 4,800.00	$ 6.50	$ 10,400.00	$ 13.50	$ 21,600.00	$ 10.00	$ 16,000.00	$ 28.70	$ 45,920.00	$ 32.00	$ 51,200.00	
3.	9	Ea.	Inlet Sediment Trap (Sd2)	$ 155.00	$ 1,395.00	$ 155.00	$ 1,395.00	$ 180.00	$ 1,620.00	$ 250.00	$ 2,250.00	$ 1,840.00	$ 16,560.00	$ 358.00	$ 3,222.00	
4.	6	Acre	Disturbed Area Stabilization with Mulching Only (Ds1)	$ 1,125.00	$ 6,750.00	$ 1,072.00	$ 6,432.00	$ 1,200.00	$ 7,200.00	$ 2,500.00	$ 15,000.00	$ 1,150.00	$ 6,900.00	$ 2,459.00	$ 14,754.00	
5.	6	Acre	Disturbed Area Stabilization with Temporary Seeding (Ds2)	$ 1,325.00	$ 7,950.00	$ 1,597.00	$ 9,582.00	$ 1,750.00	$ 10,500.00	$ 4,050.00	$ 24,300.00	$ 1,710.00	$ 10,260.00	$ 2,460.00	$ 14,760.00	
6.	6	Acre	Disturbed Area Stabilization with Permanent Vegetation (Ds3)	$ 2,500.00	$ 15,000.00	$ 3,099.00	$ 18,594.00	$ 2,000.00	$ 12,000.00	$ 4,800.00	$ 28,800.00	$ 3,310.00	$ 19,860.00	$ 3,075.00	$ 18,450.00	
7.	50	Ton	Rip Rap (Rp)	$ 100.00	$ 5,000.00	$ 126.00	$ 6,300.00	$ 90.00	$ 4,500.00	$ 85.00	$ 4,250.00	$ 135.00	$ 6,750.00	$ 273.00	$ 13,650.00	
8.	8,000	SY	Slope Stabilization (Ss) (Su)	$ 1.60	$ 12,800.00	$ 1.30	$ 10,400.00	$ 2.00	$ 16,000.00	$ 1.25	$ 10,000.00	$ 3.30	$ 26,400.00	$ 4.00	$ 32,000.00	
9.	4	Ea.	Concrete Washdown	$ 350.00	$ 1,400.00	$ 1,078.00	$ 4,312.00	$ 3,500.00	$ 14,000.00	$ 2,600.00	$ 10,400.00	$ 11,340.00	$ 45,360.00	$ 4,743.00	$ 18,972.00	
10.	4	Ea.	Construction Exit (Co)	$ 1,500.00	$ 6,000.00	$ 2,650.00	$ 10,600.00	$ 3,000.00	$ 12,000.00	$ 2,400.00	$ 9,600.00	$ 13,450.00	$ 53,800.00	$ 3,437.00	$ 13,748.00	
11.	2	Ea.	Storm Drain Outlet Protection	$ 300.00	$ 600.00	$ 2,318.00	$ 4,636.00	$ 1,500.00	$ 3,000.00	$ 250.00	$ 500.00	$ 2,400.00	$ 4,800.00	$ 1,360.00	$ 2,720.00	*
12.	50	Ea.	Pumped Silt Control Bag	$ 125.00	$ 6,250.00	$ 670.00	$ 33,500.00	$ 550.00	$ 27,500.00	$ 250.00	$ 12,500.00	$ 2,215.00	$ 110,750.00	$ 708.00	$ 35,400.00	
13.	1	Ea.	Dust Control (Du)	$ 5,000.00	$ 5,000.00	$ 10,300.00	$ 10,300.00	$ 25,000.00	$ 25,000.00	$ 10,000.00	$ 10,000.00	$ 77,500.00	$ 77,500.00	$ 147,271.00	$ 147,271.00	
	SUB-TOTAL, SECTION VI, Items 1 through 13, the amount of:				**$ 86,120.00**		**$ 136,061.00**		**$ 185,920.00**		**$ 152,900.00**		**$ 479,730.00**		**$ 381,647.00**	*

Section VII - Rock Excavation:
This section is for Rock Excavation as specified (see Sections 31 00 00 - Earthwork, 31 23 17 - Trenching, and 31 23 18 - Rock Removal).

Item No.	Approx. Quantity	Unit	Description	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	
1.	1,000	CY	Mass Rock	$ 50.00	$ 50,000.00	$ 50.00	$ 50,000.00	$ 50.00	$ 50,000.00	$ 50.00	$ 50,000.00	$ 50.00	$ 50,000.00	$ 50.00	$ 50,000.00	
2.	100	CY	Trench Rock	$ 85.00	$ 8,500.00	$ 85.00	$ 8,500.00	$ 85.00	$ 8,500.00	$ 85.00	$ 8,500.00	$ 85.00	$ 8,500.00	$ 85.00	$ 8,500.00	
	SUB-TOTAL, SECTION VII, Items 1 through 2, the amount of:				**$ 58,500.00**		**$ 58,500.00**		**$ 58,500.00**		**$ 58,500.00**		**$ 58,500.00**		**$ 58,500.00**	

Section VIII - Cash Allowances:
This section is for Cash Allowances as detailed on the drawings and as specified (see Section 01 21 13 – Cash Allowances).

Item No.	Description		Base Bid Price		Base Bid Price		Base Bid Price		Base Bid Price		Base Bid Price		Base Bid Price	
1.	**Contingency Allowance:** to cover authorized construction changes approved by Owner, including unforeseen subsurface utility conflicts.		$ 500,000.00		$ 500,000.00		$ 500,000.00		$ 500,000.00		$ 500,000.00		$ 500,000.00	
	SUB-TOTAL, SECTION VIII, Item 1, the amount of:		**$ 500,000.00**		**$ 500,000.00**		**$ 500,000.00**		**$ 500,000.00**		**$ 500,000.00**		**$ 500,000.00**	

Section IX - Extra Work, if Ordered by Engineer:
(To cover authorized changes in scope of lump sum work in Section I).

Item No.	Approx. Quantity	Unit	Description	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	
1.	500	CY	Class A Concrete (Installed per Specifications)	$ 400.00	$ 200,000.00	$ 361.00	$ 180,500.00	$ 1,070.00	$ 535,000.00	$ 568.00	$ 284,000.00	$ 1,150.00	$ 575,000.00	$ 385.00	$ 192,500.00	
2.	80	CY	Class C Concrete (Installed per Specifications)	$ 300.00	$ 24,000.00	$ 351.00	$ 28,080.00	$ 965.00	$ 77,200.00	$ 583.00	$ 46,640.00	$ 580.00	$ 46,400.00	$ 374.00	$ 29,920.00	
3.	10	Ton	Reinforcing Steel (Installed per Specifications & Typical Details)	$ 1,700.00	$ 17,000.00	$ 2,884.00	$ 28,840.00	$ 2,625.00	$ 26,250.00	$ 2,260.00	$ 22,600.00	$ 2,270.00	$ 22,700.00	$ 2,411.00	$ 24,110.00	
4.	15,000	SF	Contact Form Area for Concrete	$ 5.00	$ 75,000.00	$ 20.60	$ 309,000.00	$ 16.00	$ 240,000.00	$ 16.00	$ 240,000.00	$ 23.50	$ 352,500.00	$ 17.00	$ 255,000.00	
5.	2,000	CY	General Excavation	$ 8.00	$ 16,000.00	$ 12.40	$ 24,800.00	$ 10.00	$ 20,000.00	$ 8.00	$ 16,000.00	$ 11.00	$ 22,000.00	$ 28.00	$ 56,000.00	
6.	10	Ton	Ductile Iron Pipe and Fittings (Furnished and Installed - MJ, Slip Joint or Flanged)	$ 4,000.00	$ 40,000.00	$ 7,635.00	$ 76,350.00	$ 18,000.00	$ 180,000.00	$ 12,146.00	$ 121,460.00	$ 27,500.00	$ 275,000.00	$ 19,591.00	$ 195,910.00	
7.	3,500	CY	Crushed Stone Stabilization (Including Excavation and Disposal of Unsuitable Materials)	$ 75.00	$ 262,500.00	$ 43.00	$ 150,500.00	$ 79.00	$ 276,500.00	$ 125.00	$ 437,500.00	$ 134.00	$ 469,000.00	$ 106.00	$ 371,000.00	
8.	5,000	SF	Existing Asphalt Roadways Spot Repairs (Including Removal of Existing Asphalt Pavement, Removal and Replacement of Existing Stone Base, and Removal and Replacement of Unsuitable Subgrade).	$ 7.50	$ 37,500.00	$ 9.80	$ 49,000.00	$ 18.50	$ 92,500.00	$ 10.00	$ 50,000.00	$ 14.00	$ 70,000.00	$ 11.00	$ 55,000.00	
9.	5,000	SY	Geotextile Fabric Installed (Mirifi 140N)	$ 1.50	$ 7,500.00	$ 0.70	$ 3,500.00	$ 4.50	$ 22,500.00	$ 5.00	$ 25,000.00	$ 4.50	$ 22,500.00	$ 11.00	$ 55,000.00	
10.	1	Ton	Structural Steel Installed (A36 w/Welded Connections and Coated per Specs)	$ 4,000.00	$ 4,000.00	$ 7,725.00	$ 7,725.00	$ 15,000.00	$ 15,000.00	$ 6,500.00	$ 6,500.00	$ 10,000.00	$ 10,000.00	$ 13,057.00	$ 13,057.00	
11.	Electrical Work															
a.	750	LF	Number 16 STP (In Place)	$ 1.50	$ 1,125.00	$ 3.60	$ 2,700.00	$ 2.95	$ 2,212.50	$ 3.00	$ 2,250.00	$ 4.00	$ 3,000.00	$ 4.00	$ 3,000.00	
b.	500	LF	Number 12 AWG (In Place)	$ 1.65	$ 825.00	$ 1.10	$ 550.00	$ 1.85	$ 925.00	$ 2.00	$ 1,000.00	$ 3.00	$ 1,500.00	$ 1.00	$ 500.00	
c.	400	LF	Number 10 AWG (In Place)	$ 2.05	$ 820.00	$ 1.40	$ 560.00	$ 2.30	$ 920.00	$ 2.00	$ 800.00	$ 3.50	$ 1,400.00	$ 1.00	$ 400.00	
d.	100	LF	3/4" Conduit Rigid Aluminum (In Place)	$ 2.25	$ 225.00	$ 9.10	$ 910.00	$ 8.75	$ 875.00	$ 9.00	$ 900.00	$ 15.00	$ 1,500.00	$ 5.00	$ 500.00	
e.	10	Ea.	3/4" 90 Degree LB (Conduit Fitting in Place)	$ 12.00	$ 120.00	$ 108.05	$ 1,080.50	$ 71.50	$ 715.00	$ 68.00	$ 680.00	$ 100.00	$ 1,000.00	$ 29.00	$ 290.00	
f.	50	LF	Duct Bank - 2x2 (4" PVC Conduits), concrete encased, reinforced (24" deep with trenching and backfill)	$ 137.50	$ 6,875.00	$ 104.40	$ 5,220.00	$ 230.00	$ 11,500.00	$ 217.00	$ 10,850.00	$ 300.00	$ 15,000.00	$ 155.00	$ 7,750.00	
	SUB-TOTAL, SECTION IX, Items 1 through 11, the amount of:				**$ 693,490.00**		**$ 869,315.50**	*	**$ 1,502,097.50**		**$ 1,266,180.00**		**$ 1,888,500.00**		**$ 1,259,937.00**	*

BID TABULATION

JACKS CREEK WPCP EXPANSION TO 6.8 MGD

MONROE, GEORGIA

BIDS RECEIVED UNTIL 2:00 PM, LOCAL TIME, OCTOBER 8, 2026

Contractor:	Lakeshore Engineering, LLC 1259 Ellsworth Drive Atlanta, Georgia 30318	Harper General Contractors 617 East McBee Avenue, Suite 200 Greenville, South Carolina 29601	Reeves Young, LLC 45 Peachtree Industrial Blvd., Suite 200 Sugar Hill, Georgia 30518	Ruby-Collins, Inc. 4875 Martin Court, SE Smyrna, Georgia 30082	Archer Western Construction, LLC 2839 Paces Ferry Rd SE, Ste 1200 Atlanta, Georgia 30339	PC Construction Company 193 Tilly Drive South Burlington, Vermont 05403
Notes:	(1)(2)	(1)(2)	(1)(2)	(1)(2)	(1)(2)	(1)(2)
TOTAL BASE BID, SECTIONS I, II, III, IV, V, VI, VII, VIII, and IX inclusive, the amount of:	**$ 59,997,863.28**	**$ 63,924,760.50 ***	**$ 67,495,000.00**	**$ 74,732,496.28**	**$ 82,537,404.27**	**$ 84,121,068.28 ***

Notes:
(1) Bidder submitted bid bond for 10% of Amount Bid.
(2) Bidder acknowledged receipt of Addendum No. 1, Addendum No. 2, and Addendum No. 3
* Indicates the amount has been corrected due to a mathematical error.